



TransPeshawar (The Urban Mobility Company)

Request for Quotation for Renovation of TransPeshawar office at Chamkani



REQUEST FPR QUOTATIONS

Loan 3543-PAK: Peshawar Sustainable Bus Rapid Transit Corridor Project

Procurement Name	Renovation of TransPeshawar Office at Chamkani
Source of Funding	Asian Development Bank (ADB Loan 3543-PAK)
Tender Ref. No.	TPC/A&HR/W/Shopping/2020/001
Bid Security	One hundred and fifty thousand Pak Rupees (PKR. 150,000) in shape of Demand Draft/ CDR/PO from a scheduled bank of Pakistan in the name of The Chief Executive Officer, TransPeshawar (The Urban Mobility Company).
Performance Security	The successful Bidder shall be required to provide a performance security in PKR to the amount of ten (10%) of the total contract price, in form of CDR/DD or Bank Guarantee, at the option of bidder, from a scheduled bank of Pakistan, within Fourteen (14) days of issuance of Letter of Acceptance. Performance security shall remain valid throughout the execution of contract and shall be returned within 10 days after the expiry of defect liability period and subject to satisfactory performance under the contract.
Date of this Request	March 5, 2020
Pre-Bid Meeting	3:00 PM March 13, 2020 (Friday)
Deadline for Submission of Quotations	3:00 PM March 20, 2020 (Friday)
Date of Bid Opening	3:30 PM March 20, 2020 (Friday)
Place of Submission	Office of the TransPeshawar (The Urban Mobility Company) 2nd Floor Ali Tower University Road Peshawar

Sir/Madam:

- 1. TransPeshawar (hereinafter called "the Employer") is established by the Government of Khyber Pakhtunkhwa to operate the bus rapid transit (BRT) system currently being implemented in Peshawar. Set up under section 42 of the company's ordinance, 2017, the Employer is responsible for Bus Rapid Transit (BRT) project design, procurement, implementation, on-going BRT operations and service contract management. The employer is committed to provide quality ridership services to citizen of Peshawar. Unique of its own kind in KP, Peshawar BRT will offer many unique features and facilities for daily future commuters of Peshawar.
- 2. BRT system will be served by 30 stations, and spans the entire urban region of Peshawar from Chamkani in the east and to Karkhano in the west. The BRT system is planned to be operating soon.
- The Employer hereby requests for submission of Quotation for "Renovation of TansPeshawar office at Chamkani" as per attached BoQ hereinafter called "the Works"
 - If you, however, have been associated with the firm that prepared the requirements, and specifications of the contract that is subject of this procurement, you shall be disqualified.
- 4. It is understood that the bidder has gone through the entire Request for Quotation document and has complete understanding of the terms, conditions, specification/BOQ, and attached Form of Contract. The attached terms and conditions form an integral part of contract.
- 5. To assist the bidders in preparation of a responsive bids, a pre-bid meeting will be organized. All interested bidders are encouraged to attend the meeting as per following details:

• Date: 13th March, 2020 (Friday)

Time: 3:00 pm PST

- Venue: TransPeshawar Office, 2nd Floor, Ali Towers, Opposite Custom House, University Town, Peshawar.
- 6. You must quote for complete scope of the Works under this request. Bidders not quoting for complete scope of the Works shall be disqualified.
- 7. A fixed lump sum total cost inclusive of all taxes shall be quoted in the Form of Quotation. Price quotations will be evaluated for all the items together and contract awarded to substantially responsive bidder offering lowest evaluated total cost of the Works.
- 8. You shall submit one Price Quotation on a Form of Quotation along with priced BOQ and supporting documents in accordance with para 11 in a single envelope. The envelope shall be addressed to the Employer at the address provided below, bearing the name and address of bidder and title of the Contract.

Chief Executive Officer, TransPeshawar (The Urban Mobility Company), 2nd Floor Ali Towers (opposite Custom House) University Road Peshawar

- 9. Form of Quotation must be typed and shall be signed by you or your authorized representative. Without a signature on Form of Quotation, your quotation will be rejected as non-responsive.
- 10. The deadline for receipt of your quotation by the Employer is: 3 PM 20th March, 2020

11. Technical Criteria:

It is a fail/pass criterion. The bidders must fulfill all the requirements mentioned below.

- i. Written power of attorney authorising the signatory of the bid to act for and on behalf of the bidder. (If the bidder signing the bid is other than owner/head of company. Power of attorney shall be provided on letter head of the company signed by owner/head of company.)
- ii. Registered with relevant legal/professional body; (Attach certificate of registration)
- iii. Registered with FBR and on Active Tax Payer List (ATL) of FBR; (Attach certificate of registration)
- iv. Registered with Khyber Pakhtunkhwa Provincial Revenue Authority in sale tax on services; (Attach certificate of registration)
- v. Successfully completed at least two (02) similar contracts, each valuing PKR five (05) Million or more in last three (03) years; (Attach contract agreements/completion certificates)
- vi. Minimum average annual turnover for last three (03) years is PKR ten (10) Million or more; (Submit audited financial statements of last three years)
- vii. An affidavit on stamp paper duly attested by the Oath Commissioner to the effect that the firm has not been blacklisted by any Federal or Provincial Public Entity.
- viii. Bid Security in accordance with Para 12 (vi) of RFQ

Submission of supporting documents to the above requirements are mandatory. Failing to submit any of the above document shall result in non-responsiveness of the bidder.

- 12. Your quotation should be submitted as per the following instructions and in accordance with the attached form of Contract. The attached Terms and Conditions for performance of the Works is an integral part of the Contract.
 - (i) PRICES: The unit rate and the prices shall be quoted by the bidder and paid by the Employer entirely in Pak Rupees. The bidder shall fill in rates and prices for all items of the Works described in Bill of Quantities. Items against which no rate or prices is entered by the bidder will not be paid for by the Employer when the contract is executed and shall be deemed to be covered by rates and prices for other items in the Bill of Quantities. All duties taxes and other levies payable by the Contractor under the Contract shall be included in the rates and prices and the total Bid Price submitted by the bidder. The rates and prices are fixed and are not subject to change during currency of the contract.

In evaluating the quotations, the Employer will adjust for any arithmetical errors as follows:

- where there is a discrepancy between amounts in figures and in words, the amount in words will govern;
- where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will govern;
- (ii) <u>EVALUATION OF QUOTATIONS</u>: Offers having no reservations to the terms and conditions, and scope of the Works and meeting the requirement mentioned under paragraph 11 above shall be declared as substantially responsive. The Employer shall evaluate and compare the prices of only those quotations determined to be substantially responsive
- (iii) <u>AWARD OF CONTRACT</u>: The contract will be awarded to the bidder having lowest evaluated bid price against given specification and determined substantially responsive. The bidder whose quotation has been accepted will be notified of the award of contract within validity period through Letter of Acceptance issued by the Employer. The contract may be offered to next substantially responsive, lowest bidder if the first lowest bidder repudiates the contract.
- (iv) <u>VALIDITY OF THE OFFER:</u> Your quotation should be valid for a period of sixty (60) days from the deadline for receipt of quotation indicated in Para 10 above.

(v) Bidders should note that during the period from the receipt of the quotation until award of Contact, all queries should be communicated in writing via e-mail below.

Attention: Fayyaz Ahmad Khan: fayyaz.khan@transpeshawar.pk
CC: Abid Mansoor

cc: Khalil Ahmed

: khalil.ahmed@transpeshawar.pk

(vi) BID SECURITY:

- (a) Bid security shall be submitted to the amount of PKR one hundred and fifty thousand (PKR. 150,000) in shape of Demand Draft/CDR/PO from scheduled bank of Pakistan in the name of Chief Executive Officer (CEO) TransPeshawar. A bid not accompanied by compliant bid security shall be rejected as non-responsive;
- (b) The requisite bid security shall remain valid for a period of Twenty-Eight (28) days beyond the original period of bids validity;
- (c) Bid security of the unsuccessful bidders shall be released once the successful bidder furnishes the prescribed performance security or on the expiry of validity of Bid Security whichever is earlier.
- (d) The bid security of successful bidder shall be returned once the successful bidder has signed the contract and furnished the required performance security.
- (e) The Bid security shall be forfeited:
 - If a bidder withdraws his bid during the period of bid validity; or
 - If a bidder doesn't accept the correction of his Bid Price, pursuant to Para 12
 (i) above; or
- (f) In the case of a successful bidder, if he fails to:
 - Furnish the performance security in accordance with Para 12 (ix) below
 - Sign the contract agreement, in accordance with Para 12 (viii) below

(vii) Employer's Right to Accept Any Bid, and to Reject Any or All Bids

The Employer reserves the right to accept or reject any Bid, and to annul the bidding process and reject all Bids at any time prior to contract award, without thereby incurring any liability to Bidders. In case of annulment, all Bids submitted and specifically, bid securities, shall be promptly returned to the Bidders.

(viii) Signing of Contract

- (a) Promptly after issuance of Letter of Acceptance, the Employer shall send the successful Bidder the Form of Contract.
- (b) Within fourteen (14) days of receipt of the Form of Contract, the successful Bidder shall sign, date, and return it to the Employer.

(ix) Performance Security

- (a) Within Fourteen (14) days of the receipt of Letter of Acceptance from the Employer, the successful Bidder shall furnish the performance security in accordance with the Conditions of Contract;
- (b) Failure of the successful Bidder to submit the above-mentioned performance security or to sign the Contract Agreement shall constitute sufficient grounds for the annulment of the award and forfeiture of the bid security;
- (c) Performance security shall remain valid throughout the execution of contract and shall be returned within 10 days after the expiry of defect liability period and subject to satisfactory performance under the contract;
- (d) The Performance security may be forfeited if the contractor failed to deliver in accordance with the terms and conditions of the contract or commits any breach of the Contract or

unable to correct the defects during defect liability period.

- 13. This Request for Quotation is being conducted under ADB Procurement Guidelines. As such under ADB's Anti-Corruption Policy, bidders shall observe the highest standard of ethics during the procurement and execution of such contracts. ADB will reject a proposal for award, and will impose sanctions on parties involved, if it determines that the bidder recommended for award or any other party, has engaged in corrupt, fraudulent, collusive, or coercive practices in competing for, or in executing, the Contract. At the time of submission of your quotation, you should not be in ADB's sanctions list.
- 14. You may confirm by e-mail (mentioned above) the receipt of this request and whether or not you will submit the quotation(s).

Sincerely Yours,

TransPeshawar

(The Urban Mobility Company)

1 FORM OF QUOTATION (on company's letterhead)

_	_	
	. ()	

Email Address:

Fayyaz Ahmed Khan (CEO), TransPeshawar, 1st Floor, Ali Tower, University Road Peshawar Khyber Pakhtunkhwa

and Co in word	fer to execute the "Renovation and itions of Contract accompants and numbers)ct with in six (06) weeks from the	ying this Quotation for th in PKR. We propose	e Contract Price of_ to complete the W	(amount			
S#	Description	Total of prices for Chairs, Tables, Record Room, Roll Ups and Electrical Appliances, carried forward from BOQ [A]	Price proposed for purchasing of items carried forward from BOQ [B]	Contract Price (PKR) C= [A-B]			
1	Renovation of TransPeshawar Office at Chamkani						
We her obtainir Quotati	uotation and your written accept are not bound to accept the long a Performance Security in a condocument and terms and condocument associated with the	owest or any Quotation romplies with the Validaccordance with terms a conditions of contract.	eceived by you. dity of the Offer, War nd conditions impose	ranty Conditions and ed by the Request for			
that is	subject of this request for quo	tation.	o design and specific	autoris of the contract			
(Suppl	(Supplier to complete below)						
Authorized Signature:							
Name and Title of Signatory: Date:							
Addres	ss:						
Phone	Phone Number:						

2. FORM OF CONTRACT

Name of Contract: Renovation of Office of TransPeshawar at Chamkani

Contract Number: TPC/A&HR/W/Shopping/2020/001 This Contract is made this _____ day of 2020 between TransPeshawar (The Urban Mobility Company) on the one part (hereinafter called the Employer) and (hereinafter called the Contractor) on the other part. Whereas the Employer has called for quotations for "Renovation of TransPeshawar Office at Chamkani" to be performed by the Contractor viz Contract Renovation of TransPeshawar Office at Chamkani" (hereinafter called "the Contract" and the Contractor has submitted a quotation for the Contact and the Employer has accepted the Contractor's Quotation dated ______ for the execution and completion of the Contract and the remedying of any defects therein. TransPeshawar has accepted the Quotation under Contract at the sum of PKR (in words) (in figures), hereinafter called "the Contract Price". Now this Contract witnesses as follows; 1. In this agreement, words and expressions shall have the same meanings as are respectively assigned to them in the contract referred to. 2. The following documents shall be deemed to form and be read and construed as part of this agreement, viz; (i) The Letter of Acceptance (ii) Form of Quotation (iii) Terms and conditions (iv) Request for Quotation (v) Bill of quantities (vi) Drawings 3. The Contractor hereby covenants to execute the Works fully described in the contract in a professional and workmanship like manner in accordance with the Terms and Conditions of the Contract. 4. In consideration thereof the Employer covenants to pay the Contractor the Contract Price (in words and figures) in the manner as mentioned under the Contract In witness whereof the parties thereto have caused the Contract to be executed the day and year first before written. Signature and seal of the Employer: Signature and seal of the Contractor: FOR AND BEHALF OF FOR AND BEHALF OF Name of Authorized Representative Name of Authorized Representative 3. TERMS AND CONDITIONS

Terms and Conditions

Name of Contract: Renovation of TransPeshawar Office at Chamkani

Contract Number: TPC/A&HR/W/Shopping/2020/001

Completion Period: Six (06) weeks from date of signing of the contract.

- 1. The Contractor remedy all defects without any cost to Employer within 07 days of notification by the Engineer in charge to be notified by the Employer during the period of execution of the contract and thereafter defects notified within the defect liability period;
- 2. The Employer reserves the right to terminate the contract due to unsatisfactory performance within 10 working days after giving a written notice.
- 3. If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the Employer or the Contractor, the Engineer in charge shall certify that the contract has been frustrated. In such an event, both the Employer and Contractor will have a right to terminate the contract by giving 10 working days' notice to the other party without any financial repercussions on either side.
- 4. Payments after termination or frustration shall consider the value of work completed and materials delivered by the Contractor;
- 5. All material and construction equipment on site, temporary works, and Works shall be deemed to be the property of the Employer if the contract is terminated due to fault of the Contractor;
- 6. The Contractor will in all cases abide by the directions of the Engineer in charge.
- 7. The Contractor shall submit to the Engineer in charge, a program within 05 working days after signing the contract describing general methods and schedule to complete the works;
- 8. No part of the works shall be subcontracted without prior approval of the Employer.
- 9. New items of work performed as ordered by the Engineer in charge will be paid at the mutually agreed rate and in case of any disagreement between the Contractor and the Engineer in charge, the latter will fix the unit rate(s) that will be binding on the Contractor;
- 10. The Law governing the contract shall be applicable laws of Islamic Republic of Pakistan;
- 11. The Contractor shall be responsible for the safety of all the activities and any damages to the existing infrastructure on the Site. Contractor shall be responsible for the repair of any damage(s) caused during execution of the contract and bringing it back the condition before damage to the satisfaction of Engineer in charge.
- 12. During execution of work(s), the Engineer in charge will carry out inspection of work(s) at site to verify that work(s) are executed by the Contractor in accordance with the required specifications and finishing according to the satisfaction of Engineer in charge. Engineer in charge will reject works not performed to the required specifications and the Contractor shall take immediate actions to rectify all defects in accordance with paragraph (1) above;
- 13. Either party may terminate the Contract by giving a 10 working days' notice to the other for unforeseen events such as wars and acts of Gods such as earthquake, floods fires etc. In such case the payments will be made to the date of termination of contract;
- 14. The Contractor is responsible for all taxes, duties. levies, etc. in accordance with the laws of the Islamic Republic of Pakistan; and
- 15. The disputes between the Employer and the Contractor arising between them under or in connection with the Contract shall be resolved amicably. In the event the dispute remains unresolved between the Employer and the Contractor, the dispute shall be settled in accordance with the provision of the Arbitration Act 1940 of Pakistan.
- 16. Payments to the Contract shall be made within Ten (10) working days from the date of the payment request submitted by the contractor shall be made in following manner:
 - (i) The Contractor shall submit manually signed Invoice certifying that the work done is in accordance with the contract. The invoice shall have serial no with date of submission.
 - (ii) The minimum amount of Interim Payment Certificate (Running Bills) shall be of PKR two (02) Million.
 - (iii) The final Interim Payment Certificate may be less than PKR two (02) Million.

- 17. The defect liability period will be (06) months after taking over of all completed work under the Contract by the Employer.
- 18. Performance security shall be Ten (10%) of the Contract Price in PKR in shape of CDR/DD or Bank Guarantee, at the option of bidder, in the name of CEO TransPeshawar from schedule bank of Pakistan and shall be provided not later than the date specified in the Letter of Acceptance. Extension of performance security shall be subject to extension of the Contract. The performance security shall be retained during performance of the contract and shall be released after expiry of defect liability period and subject to satisfactory performance. Performance security shall be deducted if the Contractor defaults under the Contract.
- 19. Liquidated damages of one tenth of one percent (0.1%) for each day of delay in completion of the Works may be deducted subject to a maximum of 10% of the Contract Price.
- 20. All the equipment/Goods provided by the Contractor under the Contract shall be covered by manufacturer's warranty for at least 12 months from the date of delivery to the Employer.
- 21. The contractor shall provide manufacturer's or supplier's warranty certificate and certificate of origin with the delivered goods.

Bill of Quantities

Renovation of TransPeshawar Office at Chamkani		F	(Tables)			
Sr.No	Description	Item Code	Unit	Quantity	Unit Rate Rs.	Amount
а	Supply of Furniture					
1	Providing and fixing Interwood brand or equivallent CONTE DESK AND SIDE RACK RIGHT (CEO Office) OF-21DKSRR-CO-44230 L:2240mm W:2740mm H:760mm "Made of veneer pressed on particle board + solid wood & including inlay + printing leather wrapped on mdf top + polish finish. Desk Size: 2140W x 960D x 760H mm, Side Rack Size: 1280W x 600D x 760H mm."	FG050000651	Each	1.00		
2	Providing and fixing Interwood brand or equivalent CONTE CREDENZA OF-21CR-CO-28157 L:520mm W:2140mm H:760mm Made of veneer pressed on particle board + solid wood & including inlay + printing leather wrapped on mdf top + polish finish. As per drawing.	FG050000149	Each	1.00		
3	Providing, making and Fixing 18mm thick super gloss MDF main table (6'-0" x 2'-6" x 2'-6") with doubled (18mm+18mm=36mm) super gloss MDF for its support and extra support for its top 18mm thick board and side rack with (4'-0" x 1'-4" x 2'-6") and frame of side rack of perthal wood treated with anti insetct solignum, with solid ashwood lipping on all external sides and for supports with direct contact with the ground as per attached detailed drawing for the table (NT2) and as approved along with high quality lock, knobs, handles, channel, kitchen hinges and other hardware, complete in all respect.	NT2	Each	15.00		
4	Providing, making and fixing conference table L=24'-0", W= 4'-8"& 6'-0" And H= 2'-6" made of solid ash wood+Printing leather pasted on A grade local mdf + high quality polish of ICI brand or equivalent polish material as per attached detailed drawing (NBT) and architects approval along with high quality hardware complete in all respect.	NBT	Each	1.00		
5	Providing, making and Fixing 16mm thick Al Noor tectile series MDF or equivalent with PVC lipping as approved as per attached detailed drawing (CB) and as per architects approval along with high quality lock, knobs, handles, channel, kitchen hinges and other hardware complete in all respect.	СВ	Each	26.00		
6	Providing, making and fixing 18mm thick super gloss MDF dinning table DT (8'-0"x3'-6") with solid ash wood lipping as per attached detailed drawing (DT) and as per approval, complete in all aspects.	DT	Each	3.00		
7	Providing and making Coffee table (3'-3" x 2'-0" x 1-4") as per attached Drawing (CT3) and architects approval along with quality hardware, complete in all respect.	СТЗ	Each	5.00		

ı	Project:
ı	Peshawar Sustainable Bus Rapid Transit Corrido
ı	
ı	

Furniture Detail (Chairs)

Renovation of TransPeshawar Office at Chamkani

Sr.No	Description	Item Code	Unit	Quantity	Unit Rate PKR	Amount
	Supply of Furniture					
1.00	CONTE EXECUTIVE CHAIR OF-21EC-CO-28209 L:560mm W:625mm H:950mm "Made of solid wood, upholstered with foam & leather + base with wooden padestal & gas lifter machine, polish finish. As per drawing."	FG05000 0151	Each	1.00		
1.00	CONTE VISITOR CHAIR OF-21VC-CO-28210 L:560mm W:625mm H:950mm "Made of solid wood, upholostered with foam & leatherite + polish finish. As per drawing."	FG05000 0158	Each	2.00		
2.00	CONTE SOFA 2 SEATER OF-21SF2-CO-28226 L:940mm W:1829mm H:760mm Upholstered with foam and leatherite. Inner structure made of Acacia wood and Legs in Mahogany wood.	FG05000 0153	Each	2.00		
3	Executive perenial chair of Chairister brand or equivallent as approved (PA/CFO/GM/AUDIT/SECREATY ROOM) Top leatherite integrated with moulded foam medium seat and back with H/Rest cusion having fire retarding properties, laminated over 3D molded ply shell vinyle Backing, P.U Arms, Hydraulic gaslift, Lockable tilting mechanism, small nylon fiber base , P.U coated castors and as per approval.	221	Each	10.00		
4	Computer task chair CH-4 grooves W/Arms of Chairister brand or equivallent as approved(OPERATIONAL STAFF) Providing and fixingTop fabric integrated with moulded foam seat and back cushion having fire retarding properties, laminated over 3D molded ply shell, vinyle backing , P. U. arms, High hydraulic gaslift with alluminium foot ring, reclining mechanism, nylon fiber base, P. U. coated castors and as per approval.	223	Each	80.00		
5	Officer president chair of Chairister brand or equivallent as approved(CONFERENCE ROOM) Top leatherite upholstered integrated with Moulded foam medium seat and back cushion having fire retarding properties, Laminated over 3D molded ply shell, vinyle backing, P. U. arms with leatherite padding, hydraulic gaslift, lockable tilting mechanism, small five star nylon fiber base, P. U. Coated castors and as per approval.	543	Each	20.00		

Project: Peshawar	Sustainable Bus Rapid Transit Corridor		Eur	nituro	Detail (C	haire)
Renovatio Chamkani	n of TransPeshawar Office at		ı u.	intuie	Detail (O	nan s _j
Sr.No	Description	Item Code	Unit	Quantity	Unit Rate PKR	Amount
6	Officer president chair of Chairister brand or equivallent as approved(DINING ROOM) Top leatherite upholstered integrated with Moulded foam medium seat and back cushion having fire retarding properties, Laminated over 3D molded ply shell, vinyle backing, P. U. arms with leatherite padding, hydraulic gaslift, lockable tilting mechanism, small five star nylon fiber base, P. U. Coated castors and as per approval.		Each	22.00		
7	Guest perenial chair of Chairister brand or equivallent as approved Top leather integrated with moulded foam medium seat and back with H/Rest cusion having fire retarding properties, laminated over 3D molded ply shell vinyle Backing, P.U Arms, M. S. pipe sled base in black epoxy coating W/Rubber Boots and as per approval.	244	Each	20.00		
9	Two seat sofa W/Arms of Chairister brand or equivallent as approved (officers). Leatherite upholstered high resilence slab stock foam over springs,duly held together with elastic bands and jute covering for added protections, support and durability. Detachable arms rest cushioned separately with hard outer covering and as per approval.		Each	10.00		

Total Amount(PKR)

Project: Peshawar Sustainable Bus Rapid Transit Corridor Renovation of TransPeshawar Office at Chamkani				Reco	rd Room	
Sr.No	Description	Item Code	Unit	Quantity	Unit Rate PKR	Amount
	Record room					
1	Providing, making and fixing storage cupboards in record room made of 10 mm thick double sided laminated MD with PVC lipping and perthal wood as per attached drawings and approval, complete in all respect.		Sft	1168		
2	Providing, making and fixing cupboard shutter made of 16mm thick local A grade double sided laminated MDF with PVC lipping, 62 No. kitchen hinges and 43 No. solid SS handles and 3 coats of paint complete in all respect		Sft	160		
	Total .	Amount(PK	(R)			

Project: Peshawar Sustainable Bus Rapid Transit Corridor

Renovation of TransPeshawar Office at Chamkani

Rollup Blinds, 12mm thick glass and Electrical Appliances

Sr.No	Description	Item Code	Unit	Quantity	Unit Rate PKR	Amount
1	Rollup's Providing and fixing 2600SFT of Roll- up window blinds for 84 No. of windows of approved colour, and specifications, of Imported chain operated Roller blind with approved sample including wastage, lifting, etc, complete as per instruction of the Engineer.		Sft	2600		
	12 mm thick glass wall and doors					
2	Providing & making and fixing 9 No. of glass doors (8 No. in the stair & lift lobby & 1 No. in Server Room) using 12mm thick clear glass, with approved frosted film pattern, having 1 1/2" x 4" silver powder coated alminium top and bottom rail, including approved best quality of frost film & hardwares, floor hinges, custom made S.S.handle, door lock etc. as approved by the Engineer, complete as per details/drawing and as directed by the Engineer.		Sft	189		
3	Providing and fixing 12mm thick Glass for partition wall in stair and lift lobby and for server room with 2mm thick alluminium H section at bottom and top including best approved quality forst film & hardwares, latches PVC/ rubber gaskets, silicon etc. as approved by the Engineer, complete in all respect.		Sft	250		
4	Providing and fixing 3" thick mdf wall made of local A grade 10mm thick mdf pasted on both sides a wooden frame of 2' x 2' wooden frame made of 1" x 2" thick perthal wood with 3 coats of ICI or equivalent paint as approved, complete in all respect.		Sft	108		
5	Fixing of the existing 4 persons work station in such a way by converted them in to 2 sets of 2 persons work station to be adjusted in 2 different offices e.g. IT staff office and one other office in front of dining room on 1st floor and thereby making of 12'-6" x 4'-0" support wall for one set of 2 persons workstation, made of super gloss mdf sheet with ashwood lipping, as approved, complets in all respect.		job	1		
	LED's					
6	Providing and fixing 60" Sony smart LED Screen or Equivalent as approved from an autherized dealer with warranty cards and payments slips.		Each	3		
7	Providing and fixing 48" Sony smart LED Screen or Equivalent as approved from an autherized dealer with warranty cards and payments slips.		Each	3		
	Multi Media Projector, Sound System & Refrigerator					

8	Providing, installing, testing and comissioning of Dahua made video conferncing system model No. DH-VCS-TS51A0 or equivalent in main board room as per the specs attached in Annex. A, complete in all respect.	Job	1		
9	Providing, installing, testing and comissioning of HTDZ brand China made, Model No. HB-350d Sound system or equivalent as approved with 20 No(built in speaker) mikes with 1 chairman mike (built in speaker) in main board room, complete in all respect.	Job	1		
10	Providing and fixing double door Heir Refreigerator, Model No. HRF-578TBP or Equivalent as approved, purchesed from an autherized dealor along with warranty card.	Each	1		
11	Providing, fixing, testing and comissioning of SONY brand 3500 lumens projector PX700HD Model with 1920x 1080 resolution HD, throw distance= 2.5' - 25' or equivalent Multi media projector as approved along with china made 6'x8' screen in main Board room, complete in all respect.	Each	1		
	Total				

Project: Peshawar	Sustainable Bus Rapid Transit Corridor			CARRIA	GE		
Renovatio	n of TransPeshawar Office at Chamkani						
Sr.No	Description	Unit	Qty	Unit Rate PKR	Total		
1	Carriage of all furniture (86 No. of Chairs, 2 No. of 1 seater SS bench and 4 No. of 3 seater SS bench, 21 No. of tables including 5 workstations, 19 No. of cupboards, 14 No. of sigle seat sofa, 02 No. of Two seat sofa, 14 No. of sigle seat sofa, 02 No. of Two seat sofa) in proper safe manner covering Chairs and tables with polythene plastic and not dumping them over one another, 01 No. Steel Cupboard, 01 No. Locker, 04 No. water Dispenser, 02 No. Stebitzers, 01 No. paper sharder, 02 No. of microwave oven, 06 No. of fire extinghusair, 40 No. Matalic trash bins, 02 No. Bug killer, 25 No. UPS, 25 Braket fan, 08 No. notice board, 04 white boards, 20 No. Mike with complete sound system, almost 50 No. ctn office record from transpeshawar at Ali tower to newly established office at chamkani and placing, fixing them at the suggested locations/offices in the building as per required and doing all repair work to the furniture if damaged in the process.	job	Job				
2	Uninstalling 10 No. of desktop computer at all tower office and carring it to newly established office at chamkani, office as per directions	Job	Job				
3	Uninstalling 01 No. of multimedia projector and screen at all tower office and carring it to newly established office at chamkani, office as per directions.	Job	Job				
4	Uninstalling 03 No. of LEDS at all tower office and carring it to newly established office at chamkani, office as per directions.	Job	Job				
5	Carriage of 01 No of Konica Minolta Bizhub C368 Photocopier and printer's from Ali tower office to newly established office at chamkani in proper safe manner and installing it in designated place.	job	Job				
6	Carriage of 01 No of Refrigerator and 04 no. of water despenser from Ali tower office to newly established office at chamkani in proper safe manner and installing it in designated place.	Job	Job				
7	Uninstalling 05 No. of instant electric greysers at all tower office, Carring it to newly established office at chamkani, office as per directions.	Job	Job				
8	Uninstalling 18 No. of Split AC Units along with outdoors units, packing them in proper manner as per directed and carriage of these units from ali tower office to newly established office and placing them in store as per directions.	Job	Job				
9	Unistalling 9 No. of CCTV cameras alongwith its supporting electrical devices and cables, 120 No. of 12 watt Mki lights, 26 No. of 2'x2' ceiling fans, 25 No. wall bracket fans, 33 No. 48 watt Coldway celling lights and packing them as directed and carriage of all these appliances to newly established office of transpeshawar at chamkani, peshawar	Job	Job				
10	Uninstalling and removal of pakistan cable laid for existing electrification of transpesh. Office at ali tower, 100 No. light plugs and 25. No. of power plugs and all switches installed in a proper and safe manner and handling it over to the client at chamkani office.	Job	Job				
11	Carriage of 8 person royal brand dinner set, dish washer and all other miscellaneous items as per direction.	Job	Job				
12	Uninstalling 80 KVA generator at ali tower office, Carring and installing it at newly established office at chamkani, office as per direction, complete in all respect.	Job	Job				

Project: Peshawar Sustainable Bus Rapid Transit Corridor Project(TRANS PESHAWAR OFFICE) Renovation of TransPeshawar Office at Chamkani		SELLING				
Sr.No	Description	Unit	Qty	Rate	Total	
1	Uninstalling and purchasing approximatlly 3" thick mdf walls with 10mm thick mdf on both sides with quantity 3900 Sqft along with parthal wood frame, 14 No. of MDF wooden doors with 378 SFT Area, 1104 SFT 12 mm thick glass with aluminium sections, doors machines etc, 24 No. of window Rollups with 698 SFT, 1 No. 4 Persons workstation, 33 No.48 watt 2'x2' led lights, 120 No. 12 watt MKI china made LED lights, 27 No. of shami brand 2' x 2' ceiling fans and all other miscellaneous scraps on "As is where is" basis, ensuring safety of existing ceiling and flooring, and repair of all kind of damage of ceiling and flooring, if any damage occures during the removal process, and removal of any all property awarded to the contractor from the exact place where the property is located. The contractor shall install new ceiling sheet/tile in places from where the above fixtures are removed and the ceiling shall be complete without any holes or missing ceiling sheet/tile.	Job	1			
	Total Amount(PK	R)				

Integrated Full-HD Video Conferencing Endpoint



System Overview

This integrated full-HD video conferencing endpoint is a flagship video conferencing system and an ideal choice for small to mid-size meeting rooms. It adopts an integrated, compact, and exquisite design featuring a camera and codec. The endpoint supports dual 1080P full-HD image and OPUS audio coding technology, bringing you a life-like face-to-face experience.

Functions

Powerful built-in MCU

Embedded with a powerful MCU, it lets you create meetings without requiring the purchase of external expensive MCUs (Multi-point Control Units). The endpoint supports 4 sites 30fps @ 1080P or 8 sites 30fps @ 720P, which perfectly satisfies the needs of video conferences and enables efficient communication.

All-in-one Design, easy to deploy

This is a compact system combining a full-HD camera and codec. Its elegant design enables support for hanging mounts, wall mounts, and pendants, making it easy to deploy.

Outstanding full-HD PTZ camera

Benefiting from a 1/2.8" 2.1MP CMOS sensor, the system delivers a 60fps @ 1080P full-HD image. This features a fast, accurate, and stable auto vari-focal lens with up to 12x optical zoom, allowing for viewing wide angle images at a distance.

Strong network adaptability provides seamless experience for low-bandwidth connections

Thanks to our unique anti-packet loss technology, this model ensures normal operation of audio and video in the event of a 30% packet loss or 800ms delay. By supporting a new generation of H.265 encoding technology, the device adapts to different networking requirements and provides a 1080P full-HD image over low bandwidth connections.

- · Built-in MCU, supports max 4 sites 30fps @ 1080P, or 8 sites 30fps @ 720P
- · Integrated design, 60fps @ 1080P and 12x optical PTZ camera
- · Latest H.265 video encoding protocols provides 4K UHD display (optional)
- Unique anti-packet loss technology ensures normal operation of audio and video in the event of a 30% packet loss
- \cdot Standard H.323 and SIP protocols. Record meetings onto USB drive
- · Provides a variety of conference call modes and installation modes, making it simple to operate and easy to maintain

















Open standard, compatible interoperability

Conforming to ITU-TH.323 and IETF SIP communication standards, this model supports industry standard A/V encoding technologies and achieves seamless interconnection with products that meet international standards. Meanwhile, it achieves integration with security products which conforms to industry standard.

Rich functionality delivers easy use

it can connect to networks via Wi-Fi, making it easy to adapt to various meeting scenarios. An LED screen displays meeting site information (IP address) in real-time, providing easy maintenance.

Record meetings onto USB drives

Powerful meeting recording enables you to archive real-time meetings, which is crucial for meeting reviews. With this, all you need is a USB drive to record meeting video.

Accurate real-time information sharing

it supports 1080P full-HD dual stream to simultaneously transmit and receive video and documents. The device allows users to share and edit documents, PPTs, and other informationin real-time, providing effective visual communication.

Video Conferencing System |

Technical Specifications	
Built-in MCU	
Multi-point Capability	4 sites 30fps @ 1080P, or 8 sites 30fps @ 720P
Video Features	
Video Codec	H.265, H.264 SVC, H.264HP and H.264BP
	Main stream: 1080P, 720P, D1
Video Resolution	Demo stream: 1080P, 720P, D1
Frame Rate	5~60fps
Video Bitrate	128kbit/s to 8Mbit/s
Dual Stream	Dual 1080p
Audio Features	
Audio Codec	OPUS, MP3, AAC-LC, G.719, G.711a and G.711u
Audio Processing	AEC (Acoustic Echo Cancellation), AGC (Automatic Gain Control), ANS (Automatic Noise Suppression), Self-Adaptive Post-filtering, Audio Error Correction and Lip Sync
Camera Features	
Image Sensor	1/2.8" 2.1MP CMOS
Lens	Horizontal Angle: 73°, Zoom: 12x Optical Zoom
Frame Rate	30/60fps @ 1080P, 30/60fps @ 720P
Pan/Tilt	Pan:-120° ~ +120° Tilt:-30° ~ +30°
Communicaton & Securit	ty
Communicaton Protocols	ITU-T H.323, IETF SIP
Transmission Protocols	IPv4, TCP/IP, RTP, SRTP, RTCP, HTTP, DNS, NTP and DHCP
Other Protocols	H.225, H.235, H.245 and H.460
Network Feature	
Network Packet Loss Tolerance	In the event of a 30% packet loss, the conference audio and video is unaffected
Network Delay Tolerance	Normal conference processing for up to 800ms delay
Interfaces	
Video Inputs	1 x VGA, 1 x built-in camera input
Video Outputs	2x HDMI
Audio Inputs	2 x 3.5mm audio jack, 1 x USB
Audio Outputs	2 x HDMI, 1 x 3.5mm audio jack
USB Interfaces	2 x USB 2.0 host
Network Interfaces	1 x RJ45 10/100/1000M self-adaptive network poi

Certifications	
Certifications	CE (EN55032, EN50130-4, EN301489-1, EN301489-17, EN300328, EN62311) FCC (CFR 47 FCC Part 15 subpartB, 2016) UL (60950-1 & CAN/CSA C22.2 No. 60950-1-07)
Electrical	
Power Supply	DC 12V, 3A
Power Consumption	<=36W
Environmental	
Operating Conditions	0°C ~ +45°C (+32°F ~ +113°F)/ 10%~80% RH * Start up should be done at above 0°C (+32°F)
Storage Conditions	-40°C ~ +70°C (-40°F ~ +158°F) / Less than 95% RH
Construction	
Dimensions	245.0mm x 165.2mm x 156.0mm (9.65" × 6.50" × 6.14")
Net Weight	2.5kg (5.51lb)

6.0kg (13.22lb)


Gross Weight

Video Conferencing System |


Ordering Information					
Туре	Part Number	Description			
Endpoint		Integrated Full-HD Video Con- ferencing Endpoint			

Rear Panel







Consultants:		Client:		Project:	Title:	Date:	Project No:
ARCHITECTS: suite no. f-25, 4th floor	R'moon architecture		TransPeshawar	Renovation Work of Office, for	FIRST FLOOR PLAN	FEB, 2020	2001
new IT spinzar plaza, arbab road peshawar, pakistan	plus(pvt.ltd)		(The Urban Mobility Company)	TransPeshawar	Status:	Scale:	Sheet No:
PH. +92(91)-5711547 e-mail: rmoonarchitectureplus@gma	il.com				CONSTRUCTION DRAWINGS	FTS	A05




Consultants:	Client:	Project:	Title:	Date:	Project No:
ARCHITECTS: suite no. f-25, 4th floor R'moon architecture	TransPeshawar	Renovation Work of Office, for	SECOND FLOOR PLAN	FEB, 2020	2001
new IT spinzar plaza, arbab road peshawar, pakistan plus (pvt.ltd)	(The Urban Mobility Company)	TransPeshawar	Status:	Scale:	Sheet No:
PH. +92(91)-5711547 e-mail: rmoonarchitectureplus@gmail.com			CONSTRUCTION DRAWINGS	FTS	A06




Consularits.	Client.	Project.	ride.	Date.	Project No.
ARCHITECTS: suite no. f-25, 4th floor R'moon grchitecture	TransPeshawar	Renovation Work of Office for	CONFERENCE TABLE	FEB, 2020	2001
new IT spinzar plaza, arbab road peshawar, pakistan plus (pvt.ltd)	(The Urban Mobility Company)	TransPeshawar	Status:	Scale:	Sheet No:
PH. +92(91)-5711547 e-mail: rmoonarchitectureplus@gmail.com			CONSTRUCTION DRAWINGS	FTS	A03




Consultants:		Client:	Project:	Title:	Date:	Project No:
ARCHITECTS: suite no. f-25, 4th floor	R'moon architecture	TransPeshawar	Renovation Work of Office, for	SECOND FLOOR PLAN	FEB, 2020	2001
new IT spinzar plaza, arbab road peshawar, pakistan	plus(pvt.ltd)	(The Urban Mobility Company)	TransPeshawar	Status:	Scale:	Sheet No:
PH. +92(91)-5711547 e-mail: rmoonarchitectureplus@gma	ail.com			CONSTRUCTION DRAWINGS	FTS	A04




RECORD ROOM LAYOUT FEB, 2020 2001 ARCHITECTS: suite no. f-25, 4th floor new IT spinzar plaza, arbab road peshawar, pakistan TransPeshawar Renovation Work of Office for R'moon architecture (The Urban Mobility Company) TransPeshawar Status: Scale: plus(pvt.ltd) Sheet No: **CONSTRUCTION DRAWINGS** FTS A01



Consultants:	Client:		Project:	Title:	Date:	Project No:	
ARCHITECTS: suite no. f-25, 4th floor R'moon architecture		TransPeshawar	Renovation Work of Office for	RECORD ROOM LAYOUT	FEB, 2020	2001	
new IT spinzar plaza, arbab road peshawar, pakistan plus (pvt.ltd)		(The Urban Mobility Company)	TransPeshawar	Status:	Scale:	Sheet No:	1
PH. +92(91)-5711547 e-mail: rmoonarchitectureplus@gmail.com				CONSTRUCTION DRAWINGS	FTS	A02	



Consultants:	Client:	Project:	Title:	Date:	Project No:
ARCHITECTS: suite no. f-25, 4th floor R'moon architecture	TransPeshawar	Renovation Work of Office, for	COFFEE TABLE CT3	FEB, 2020	2001
new IT spinzar plaza, arbab road peshawar, pakistan plus (pvt.ltd)	(The Urban Mobility Company)	TransPeshawar	Status:	Scale:	Sheet No:
PH. +92(91)-5711547 e-mail: rmoonarchitectureplus@gmail.com			CONSTRUCTION DRAWINGS	FTS	A0.5



Consultants:	Client:	Project:	Title:	Date:	Project No:
ARCHITECTS: suite no. f-25, 4th floor R'moon architecture	TransPeshawar	Renovation Work of Office, for	TABLE (NT2)	FEB, 2020	2001
new IT spinzar plaza, arbab road peshawar, pakistan plus (pvt.ltd)	(The Urban Mobility Company)	TransPeshawar	Status:	Scale:	Sheet No:
PH. +92(91)-5711547 e-mail: rmoonarchitectureplus@gmail.com			CONSTRUCTION DRAWINGS	FTS	A07