	TransPeshawar (The Urban M	obility (Company)			
Record of Meeting						
Procurement Title	Operation and Maintenance of Elevator Allied Services in Peshawar BRT Syste		lators and Provision of			
Date:	10-09-2020 at 02:00 PM					
Venue	Committee Room, TransPeshawar (The Urban Mobility Company)	Chair	Mr. Khalil Ahmed Procurement Specialist TransPeshawar			

The following staff attended the meeting from the TransPeshawar side:

- 1. Mr. Intizar, Assistant Manager Mechanical, TransPeshawar;
- 2. Mr. Muhammad Usman Shafi Assistant Manager BRT Control Center, TransPeshawar;
- 3. Mr. Bilal Yousif, Assistant Manager Electrical, TransPeshawar.

Bidders attendance is attached as Annex-B.

DECISIONS / DISCUSSIONS

Meeting was formally started with welcome note from the chair and introduction of participants. Scope of the services and evaluation criteria was discussed in detail. At the end of the briefing quarries of the bidders were responded and attached as **Annex-A**.

Annex-A

Sr. No	Queries/Comments	TransPeshawar Response
1.	Automatic Switching:	Response/Decision:
	It was asked whether the Generator switch on automatically and	It is informed that normally the generators are supposed to start on auto
	does there any back up facility?	within 30 second until there is some issue in the ATS or Generator.
		No change required in the RFP.
2.	Brand of control panel of elevators:	Response/Decision:
	The bidders asked for the brand of control panels of elevators	It was told that all the elevators and escalators along with the Control
	installed at the stations?	Panels are fully imported and manufactured by Braun China.
		No change required in the RFP.
3.	Equipment Warranty:	Response/Decision:
	The participant asked whether the equipment under warranty?	The equipment has defect liability period for one year from date of
		takeover from the Contractor by Peshawar Development Authority.
		No change required in the RFP.
4.	Inspection for in operational condition:	Response/Decision:
	The bidder asked whether they can check the equipment before it	It was apprised that all the equipment shall be handed over in
	handed over to the successful bidder.	operational condition and expect the equipment to be kept functional
		throughout the contract. The service provider's observations (if any) will
		be noted for record purpose.

		No change required in the RFP.			
5.	Net worth of Equipment:	Response/Decision:			
	The bidders asked for indicating the net worth of the equipment for	The Net Worth of equipment to be insured is approximately			
	facilitating the insurance.	PKR:120,000,000.			
		No change required in the RFP.			



Attendance Sheet for Pre-Bid Meeting

Loan No: Loan 3543-PAK

Project Name: Peshawar Sustainable Bus Rapid Transit Corridor Project **Procurement Title:** "Operation and Maintenance of Elevators, Escalators and

Ref. No: TPC/Operations/Maintenance-04/2020 Provision of Allied Services in Peshawar BRT System

Place: Conference Room TransPeshawar (The Urban Mobility Company) Office, KPUMA Building, Chamkani

Date & Time: September 10, 2020 (02:00 PM PST)

No.	Bidder's Name (Firm/Company)	Representative's Name	Designation	Contact No.	Email	Signature
10.	CEMS-ESP	Tanzeel-khallak	G-M	0333-8806792	tanzeel Khattak Cemzglobal Org	Pal
11.	MESI ENT	NASIR UDDIN	GM	03339142618	MUFTI NASIRU DDIN	0
12.	APZA NGSOCIA	Te Farhad	GM	0333.9277307	APZA OSSOCIATES	
13.	14,		0/10	034200/90	32 Creek Com	Junaen
14.						
15.						
16.						
17.						
18.						